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J11  Stewart IAP (ANG)  Natural Gas 
Distribution System 

J11.1  Stewart IAP (ANG)  Overview 
Stewart IAP is located in Newburgh, New York.  It’s home to the 105th Airlift Wing whose mission is 
to provide peacetime and wartime inter-theater airlift operations using the C-5A “Galaxy” cargo 
aircraft.  Newburgh is approximately 100 miles due south of Albany, the capital of New York State.  
The base encompasses 267 acres and contains 36 buildings, amounting to approximately 757,000 
square feet.  There is no family or transient housing.  The day-to-day base population is 
approximately 660 personnel; however, one weekend each month the population surges to1600 in 
response to Air National Guard drills. 

J11.2  Natural Gas Distribution System Description 

J11.2.1  Natural Gas Distribution System Fixed Equipment Inventory  
The Stewart IAP (ANG)  natural gas distribution system consists of all appurtenances physically 
connected to the distribution system from the point in which the distribution system enters the 
Installation and Government ownership currently starts to the point of demarcation, defined by the 
Right of Way.  The system may include, but is not limited to, pipelines, valves, regulators, and 
meters.  The actual inventory of items sold will be in the bill of sale at the time the system is 
transferred.  The following description and inventory is included to provide the Contractor with a 
general understanding of the size and configuration of the distribution system.  The Government 
makes no representation that the inventory is accurate.  The Contractor shall base its proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description and inventory. Under no circumstances shall the Contractor be entitled to any 
service charge adjustments based on the accuracy of the following description and inventory. 

Specifically excluded from the natural gas distribution system privatization are: 

• Meters and regulators located inside the buildings (Note: regulators and meters listed in 
Tables 1 and 5 are located outside the buildings). 

J11.2.1.1  Description 
 

The majority of the natural gas distribution system at the Stewart IAP (ANG) was constructed in 
1986. The system enters the base as an eight (8”) inch PE pipe at the northeast perimeter fence off of 
Route 17K and is owned by the Central Hudson Electric and Gas Company.  The pipeline then 
continues southward approximately 1650 feet to a fenced enclosure containing three large meters also 
owned by Central Hudson Electric and Gas Company.  Leaving the enclosure as an eight (8”) PE 
pipe, it runs to the intersection where it branches into two six inch (6”) PE lines and a three inch (3”) 
PE line.  The system contains approximately 9,300 linear feet of PE pipe (with tracer wire), 24 ball 
valves, 13 regulators, 10 gas meters and one safety valve.  There are no odorizers, cathodic protection 
systems, compressed natural gas systems, or propane air systems on base.. 
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J11.2.1.2  Inventory 

  
Table  1 provides a general listing of the major natural gas distribution system fixed assets for the 
Stewart IAP (ANG) natural gas distribution system included in the sale.  

TABLE 1 
Fixed Inventory 
Natural Gas Distribution System Stewart IAP (ANG)  

Item Size (i n.)  Quantity  Unit Approximate Year of 
Construction  

PE Gas Pipe with tracer wire 1 234 LF 1986 

PE Gas Pipe with tracer wire 1.25 1013 LF 1986 

PE Gas Pipe with tracer wire 1.5 171 LF 1986 

PE Gas Pipe with tracer wire 1.5 300 LF 1998 

PE Gas Pipe with tracer wire 2 1068 LF 1986 

PE Gas Pipe with tracer wire 2.5 310 LF 1986 

PE Gas Pipe with tracer wire 3.0 2700 LF 1986 

PE Gas Pipe with tracer wire 4.0 1112 LF 1986 

PE Gas Pipe with tracer wire 6.0 2312 LF 1986 

PE Gas Pipe with tracer wire 8.0 95 LF 1986 

PE Ball Valves 1 2 EA 1986 

PE Ball Valves 1.25 4 EA 1986 

PE Ball Valves 1.5 2 EA 1986 

PE Ball Valves 2 5 EA 1986 

PE Ball Valves 2.5 1 EA 1986 

PE Ball Valves 3 7 EA 1986 

PE Ball Valves 4 1 EA 1986 

PE Ball Valves 6 2 EA 1986 

Regulators     

     Equimeter 6” spring, ¼” Orifice --- 1 EA 1992 

     Rockwell 6” spring, 3/8” Orifice --- 2 EA 1988 

     Rockwell 6” spring, 1/2” Orifice --- 2 EA 1988 

     Rockwell 6” spring, 1/2” Orifice --- 1 EA 1989 

     Rockwell 6” spring, 3/4” Orifice --- 1 EA 1990 

     Rockwell 8” spring, 1” Orifice --- 1 EA 1988 

     Rockwell 12” spring, 0.207” Orifice --- 1 EA 1988 
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Item Size (i n.)  Quantity  Unit Approximate Year of 
Construction  

     Rockwell 5” spring, 0.207” Orifice --- 1 EA 1988 

     Equimeter  3# spring, ½” Orifice --- 1 EA 1988 

     Equimeter  Model 0.05043 --- 1 EA 1998 

     Equimeter  Model 0.05043 --- 1 EA 1993 

Gas Meter, Small – Equimeter  Model  415 --- 1 EA 1993 

Gas Meter, Medium (< 3”) - Rockwell, Model 
750 

--- 1 EA 1988 

Gas Meters, Large (> 3”)      

 --- 4 EA 1988 

 --- 1 EA 1989 

 --- 1 EA 1992 

 --- 1 EA 1998 

 --- 1 EA 1993 

Safety Valve - Rockwell, Model CF250-4”, Type 
250 BW 

--- 1 EA 1998 

Notes: 
PE = Polythylene  
LF = Linear Feet  
EA = Each 
IN = Inches 
PSI = Pounds per Square Inch 

    

 

J11.2.2  Natural Gas Distribution System Non-Fixed Equipment and 
Specialized Tools 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase.  Offerors shall field verify all equipment, vehicles, and tools prior to 
submitting a bid.  Offerors shall make their own determination of the adequacy of all equipment, 
vehicles, and tools.  
 

TABLE 2 
Spare Parts 
Natural Gas Distribution System Stewart IAP (ANG)  

Qty Item Make/Model Description Remarks 

None     

 

TABLE 3 
Specialized Vehicles and Tools  
Natural Gas Distribution System Stewart IAP (ANG)  
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Description Quantity Location Maker 

None    

 

J11.2.3  Natural Gas Distribution System Manuals, Drawings, and Records 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System Stewart IAP (ANG)  

Qty Item Description Remarks 
1 CD ROM Disk Base Gas Comprehensive Plan Drawings of each individual 

facility are also included on the 
CD ROM 

J11.3  Specific Service Requirements 
The service requirements for the Stewart IAP (ANG)  natural gas distribution system are as defined in 
the Section C Description/Specifications/Work Statement.  

J11.4  Current Service Arrangement 
• Current service provider:  Central Hudson Electric and Gas Company   

• Average  monthly usage:   245,891 cubic feet  

• Annual usage:  2,950,700 cubic feet 

J11.5  Secondary Metering 

J11.5.1  Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor.  The Contractor shall provide meter readings for all secondary meters 
IAW Paragraph C.3 and J11.6 below. 

TABLE 5 
Existing Secondary Meters 
Natural Gas Distribution System Stewart IAP (ANG)  

Meter Location  Meter Description 

Building 211 Small Meter – Equimeter Model 415 

Building 207 Medium Meter (< 3”) – Rockwell Model 750 

Building 105 Large Meter (> 3”) – Rockwell Model 1000 

Building 108 Large Meter (> 3”) – Rockwell Model 1600 
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Building 204 Large Meter (> 3”) – Rockwell Model 1600TC 

Building 107 Large Meter (> 3”) – Rockwell Model 3000 

Building 300 Large Meter (> 3”) – Rockwell Model 5000 

Building 106 Large Meter (> 3”) – Equimeter Model 750 

Building 415 Large Meter (> 3”) – Equimeter Model 1600 

Building 301 Large Meter (> 3”) – Equimeter Model 5000 

 

J11.5.2  Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New secondary 
meters shall be installed IAW Paragraph C.13 Transition Plan.  After installation, the Contractor shall 
maintain and read these meters IAW Paragraphs C.3 and J11.6 below. 

TABLE 6 
New Secondary Meters 
Natural Gas Distribution System Stewart IAP (ANG)  

Meter Location  Meter Description 

None  

 

J11.6  Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format proposed by 
the Contractor and accepted by the Contracting Officer.  Invoices shall be submitted by the 25th of 
each month for the previous month. Invoices shall be submitted to the person identified at time of 
contract award. 

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format proposed 
by the Contractor and accepted by the Contracting Officer.  Outage reports shall be submitted by 
the 25th of each month for the previous month.  Outage reports shall be submitted to the person 
identified at time of contract award. 

3. Meter Reading Report.  The monthly meter reading report shall show the current and previous 
month readings for all secondary meters.  The Contractor’s monthly meter reading report will be 
prepared in the format proposed by the Contractor and accepted by the Contracting Officer.  
Meter reading reports shall be submitted by the 15th of each month for the previous month.  Meter 
reading reports shall be submitted to the person identified at time of contract award. 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a system 
efficiency report in a format proposed by the Contractor and accepted by the Contracting Officer. 
System efficiency reports shall be submitted by the 25th of each month for the previous month.  
System efficiency reports shall be submitted to the person identified at time of contract award. 
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J11.7  Energy Saving Projects 
IAW Paragraph C.3 Requirement, the following projects have been implemented by the Government 
for conservation purposes.  None 

J11.8  Service Area 
IAW Paragraph C.4 Service Area, the service area is defined as all areas within the Stewart IAP 
(ANG) boundaries.   

J11.9  Off-Installation Sites 
No off-installation sites are included in the sale of the Stewart IAP (ANG) natural gas distribution 
system. 

J11.10  Specific Transition Requirements 
IAW Paragraph C.13 Transition Plan, Table 7 provides a listing of service connections and 
disconnections required upon transfer.  

TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System Stewart IAP (ANG)  

Location  Description 

None  

  

J11.11  Government Recognized System Deficiencies 
Table 8 provides a listing of system improvements that the Government has planned.  The 
Government recognizes these improvement projects as representing current deficiencies associated 
with the Stewart IAP (ANG)  natural gas distribution system.  If the utility system is sold, the 
Government will not accomplish these planned improvements.  The Contractor shall make a 
determination as to its actual need to accomplish and the timing of any and all such planned 
improvements.  Capital upgrade projects shall be proposed through the Capital Upgrades and 
Renewals and Replacements Plan process and will be through Schedule L-3.  Renewal and 
replacement projects will be recovered through Sub-CLIN AB.  

TABLE 8 
System Deficiencies 
Natural Gas Distribution System Stewart IAP (ANG)  

Project Location  Project Description 

None  

 


